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BUDGET ESTIMATE FOR 
ALBION-SHERIDAN TWP 
LANDFILL 

i sk Number 

Personnel 

level 

P-4 

P-3 

P-2 

P-1 

T-2 

T-1 

Total LOE Hours 

C-1 

Tota l H o u r s 

DIRECT U B O R ($) 

P-4 

P-3 

P-2 

P-1 

T-2 

T-1 

T o l a l L O E Labor 

C-1 

Total Direct Labor($) 

Direct U b o r Overhead 1.787 

Direct U b o r F C C O M 0.0679 

T o U l L a b o r 

- X P E N S E S 

ivel 

Local mi leage 

Transportat ion 

Per Diem 

Total Trav»l 

Other Direct Costs 

Reproduction 

Telephone/FAX 

Postage, Freight 

Misc. 

Total ODC 

Subcontracts 

Subcontract G&A 0.014 

Tota l E x p e n s e s 

Subcontract Fee 0.05 

Award Fee 2.86 

T O T A L T A S K C O S T 

4011.01 
Project 

Planning 

62.0 

562.0 

774.0 

77.0 

1475.0 

314.0 

1789.0 

1,736.00 

11,802.00 

14,706.00 

1,232.00 

0.00 

0.00 

29,476.00 

3,768.00 

33,244.00 

59,407.03 

2^57.27 

$94,908.30 

50.63 

148.00 

1S8.63 

1,500.00 

800.00 

450.00 

500.00 

3,250.00 

0.00 

$3,448.63 

0.00 

4,218.50 

102,575.43 

4011.02 
FieM 

Investigation 

25.0 

736.0 

1507.0 

40.0 

2804.0 

1214.0 

6326.0 

514.0 

6840.0 

700.00 

16.334.00 

30,089.00 

660.00 

60,472.00 

15,782.00 

114,037.00 

6,168.00 

120,205.00 

214,806.34 

8,161.92 

$343,173.25 

7,329.38 

27,108.00 

34,437.38 

1,970.00 

2,350.00 

22,150.00 

30,546.00 

57,016.00 

241,350.00 

3,378.90 

$336,182.28 

12,067.50 

18,092.36 

709,515.39 

EPA CONTRACT NO. 68-W8-0079 
EPA WORK ASSIGNMENT NO. 11-5LAN 

4011.02 
ReM 

Investigation 
(Optional) 

2.0 

303.0 

49O0 

568.0 

40.0 

1403.0 

131.0 

1534.0 

56.00 

6,969.00 

9,800.00 

0.00 

10,224.00 

520.00 

27,569.00 

1.572.00 

29,141.00 

52,074.97 

1,978.67 

$83,194.64 

1,962.00 

7,128.00 

9,090.00 

600.00 

700.00 

4,600.00 

6,900.00 

12,800.00 

80.000.00 

1.120.00 

$103,010.00 

4,000.00 

4,012.58 

104,217.22 

4011.03 
RI 

Report 

60.0 

484.0 

641.0 

60.0 

16.0 

1261.0 

730.0 

1991.0 

1,680.00 

11,132.00 

12,820.00 

990.00 

288.00 

0.00 

26,910.00 

8760.00 

35,670.00 

63,742.29 

2.421.99 

$101,834.28 

35.00 

35.00 

4,500.00 

2,500.00 

2,100.00 

9,100.00 

0.00 

$9,135.00 

0.00 

3.606.46 

114,575.74 

4011.04 
RA 

Report 

6.0 

165.0 

636.0 

6O0.0 

1407.0 

192.0 

1589.0 

168.00 

3,795.00 

12,720.00 

9,900.00 

0.00 

0.00 

26,583.00 

2,304.00 

28,887.00 

51,621.07 

1,961.43 

$82,469.50 

51.75 

132.00 

183.75 

670.00 

600.00 

650.00 

1,920.00 

0.00 

$2,103.75 

0.00 

4,024.02 

88,507.27 

4011.05 
FS 

Report 

134.0 

880.0 

328.0 

760.0 

2102.0 

340.0 

2442.0 

3,752.00 

20,240.00 

6,560.00 

12,540.00 

0.00 

0.00 

43.092.00 

4.080.00 

47,172.00 

84,296.36 

3,202.98 

$134,671.34 

56.25 

1,000.00 

236.00 

1,292.25 

950.00 

1,700.00 

350.00 

2.500.00 

5,500.00 

0.00 

$6,702.25 

0.00 

6.011.72 

147,475.31 

4011.06 
Project 

Management 

990.0 

240.0 

1230.0 

1230.0 

0.00 

22,770.00 

4.800.00 

0.00 

0.00 

0.00 

27.570.00 

0.00 

27,570.00 

49,267.59 

1,872.00 

$78,709.59 

4,000.00 

584.00 

4,584.00 

640.00 

960.00 

320.00 

300.00 

2,220.00 

0.00 

$6,804.00 

0.00 

3.517.80 

89,031.39 

4011.07 
Post RI/FS 

Support 

180.0 

120.0 

300.0 

300.0 

0.00 

4,140.00 

2.400.00 

0.00 

0.00 

0.00 

6,540.00 

0.00 

6,540.00 

11,686.98 

44407 

$18,671.05 

0.00 

0.00 

0.00 

$0.00 

0.00 

858.00 

10,529.05 

TOTAL 
PROJECT 

269.0 

4120.0 

4616.0 

1537.0 

3388.0 

1254.0 

15204.0 

2221.0 

17425.0 

8,092.00 

03,042.00 

01,495.00 

25,322.00 

60,984.00 

16,302.00 

295,237.00 

26,652.00 

321,889.00 

575,215.64 

21,856.26 

$918,960.91 

158.63 

14,291.38 

35,371.00 

49,821.01 

10,830.00 

0,610.00 

30,620.00 

40,746.00 

91,806.00 

321,350.00 

4,498.90 

$467,475.91 

16,067.50 

43,483.44 

1.445,987.76 

nmr CWRCS\abiobud wkl Pagol 06-May.92 



BUDGET ESTIMATE FOR 
ALBION-SHERIDAN TWP 
LANDFILL 

isk Number 

Personnel 

level 

P-4 

P-3 

P-2 

P-1 

T-2 

T-1 

Total LOE Hours 

C-1 

Total Hours 

DIRECT LABOR ($) 

P-4 

P-3 

P-2 

P-1 

T-2 
T-1 

Total LOE Labor 

C-1 

Total Direct Labor($) 

Direct Latwr Overhead 1.787 

9ct Labor FCCOM 0.0679 

.>tal Labor 

EXPENSES 

Travel 

Local mileage 

Transportation 
Per Diem 

Total Travel 

Other Direct Costs 
Reproduction 

Telephone/FAX 
Postage, Freight 

Misc. 

Total ODC 

Subcontracts 

Subcontract G&A 0.014 

Total Expenses 

Subcontract Fee 0.05 

Award Fee 2.86 

TOTAL TASK COST 

4011.01 
Project 

Planning 

62.0 

562.0 

774.0 

77.0 

1475.0 

314.0 

1789.0 

1,736.00 

11,802.00 

14,706.00 

1,232.00 

0.00 

0.00 

29,476.00 
3,768.00 

33,244.00 

59,407.03 

2,257.27 

$94,908.30 

50.63 

148.00 

198.63 

1,500.00 

800.00 
450.00 

500.00 

3,250.00 

0.00 

$3,448.63 

0.00 

4,218.50 

102,575.43 

EPA CONTRACT NO. 68-W8-0079 
EPA WORK ASSIGNMENT NO. 11-5LAN 

4011.02 
Field 

Investigation 

25.0 

736.0 

1507.0 

40.0 

2804.0 

1214.0 

6326.0 

514.0 

6840.0 

700.00 

16,334.00 

30,089.00 

660.00 

50,472.00 

15,782.00 

114,037.00 
6,168.00 

120,205.00 
214,806.34 

8.161.92 

$343,173.25 

7,329.38 
27,108.00 

34,437.38 

1,970.00 

2,350.00 
22,150.00 

30,546.00 

57,016.00 

241,350.00 

3,378.90 

$336,182.28 

12,067.50 

18,092.36 

709,515.39 

4011.03 
RI 

Report 

60.0 

484.0 

641.0 

60,0 

16.0 

1261.0 

730.0 

1991.0 

1,680.00 

11,132.00 

12,820.00 

990.00 
288.00 

0.00 

26,910.00 

8,760.00 

35,670.00 
63,742.29 

2,421.99 

$101,834.28 

35.00 

35.00 

4,500.00 

2,500.00 
2,100.00 

9,100.00 

0.00 

$9,135.00 

0.00 

3,606.46 

114,575.74 

4011.04 
RA 

Report 

6.0 

165.0 

636.0 

600.0 

1407.0 

192.0 

1599.0 

168.00 

3,795.00 

12,720.00 

9,900.00 
0.00 

0.00 

26,583.00 

2,304.00 

28,887.00 

51,621.07 

1,961.43 

$82,469.50 

51.75 

132.00 

183.75 

670.00 

600.00 
650.00 

1,920.00 

0,00 

$2,103.75 

0.00 

4,024.02 

88,597.27 

4011.05 
FS 

Report 

134,0 

880,0 

328.0 

760.0 

2102.0 

340.0 

2442.0 

3,752.00 

20,240.00 

6,560.00 

12,540.00 

0.00 

0.00 

43,092.00 

4,080.00 

47,172.00 

84,296.36 

3,202.98 

$134,671.34 

56.25 

1,000.00 
236.00 

1,292.25 

950.00 

1,700.00 

350.00 

2,500.00 

5,500.00 

0.00 

$6,792.25 

0.00 

6,011.72 

147,475.31 

4011.06 
Project 

Management 

990.0 

240.0 

1230.0 

1230.0 

0.00 

22.770.00 

4,800,00 

0.00 

0.00 

0.00 

27,570.00 

0.00 

27,570.00 

49,267.59 

1.872.00 

$78,709.59 

4,000.00 
584.00 

4,584.00 

640.00 

960.00 
320.00 

300.00 

2,220.00 

0.00 

$6,804.00 

0.00 

3,517.80 

89,031.39 

4011.07 
Post RI/FS 

Support 

180.0 

120.0 

300.0 

300.0 

0.00 

4,140.00 

2,400.00 

0.00 

0.00 

0.00 

6,540.00 

0.00 

6,540.00 

11,686.98 

444.07 

$18,671.05 

0,00 

0.00 

0,00 

$0.00 

0.00 

858.00 

19,529.05 

TOTAL 
PROJECT 

287.0 

3817.0 

4126.0 

1537.0 

2820.0 

1214.0 

13801.0 

2090.0 

15891.0 

8,036.00 

86,073.00 

81,695.00 

25,322.00 
50,760.00 

15,782.00 

267,668.00 

25,080.00 

292,748.00 

523,140.68 

19,877.59 

$835,766.27 

158.63 

12,329.38 
28,243.00 

40,731.01 

10.230.00 

8,910.00 
26,020.00 

33,846.00 

79.006.00 

241.350.00 
3,378.90 

$364,465.91 

12,067.50 

39,470,86 

1,251,770.54 

nmr C^ARCS\albiobud,wK1 Page 1 06-May-92 



BUDGET E 
DATE: Mays, . 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
Background 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

LABOR 

Service 
Hours Area 

14 GEOLOGY 
90 GEOLOGY 

4 GEOLOGY 
1 ENGINEER 
1 ENGINEER 
2 ENV COMP 

40 ENV COMP 
20 ENV COMP 
24 PROJMAN 

10 CLERICAL 

Emp. 
Class 

P-1 
P-2 

P-3 
P-1 
P-3 
P-1 
P-2 
P-3 
P-3 

C-1 

Hourly 
Rate 

$16.00 
$19.00 

$21.00 
$16.00 
$21.00 
$16.00 
$19.00 
$21.00 
$21.00 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 

225 Miles 

Unit 
Description 

Unit 
Rate 

$48.00 
$100.00 

$0.23 

TOTAL 

Ubor 1 

224.00 
1,710.00 

0.00 
0.00 
0.00 

84.00 
16.00 
21.00 
32.00 

760.00 
420.00 
504.00 

0.00 
0.00 

120.00 
0.00 

Expenses 

0.00 
0.00 

48.00 
100.00 
50.63 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 196 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$3,891.00 • 

6.953.22 
264.20 

$198.63 

0.00 
0.00 

560.56 

560.56 

$11,867.60 

C.\ARCS\ablion1 .wkl Revised 06-May-92 



BUDGET E.' 
DATE: May 5, u 

KTE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
WORKPLAN 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

UBOR 

Sen/ice 
Hours Area 

18 GEOLOGY 
240 GEOLOGY 

10 GEOLOGY 
16 ENGINEER 
8 ENGINEER 

32 ENV COMP 
28 ENV COMP 
4 ENVCOMP 
8 AIR 

10 AIR 
4 AIR 

60 PROJMAN 
16 QA/QC 

60 CLERICAL 
40 GRAPHICS 

Emp. 
Class 

P-1 
P-2 
P-3 
P-3 
P-2 
P-3 
P-2 
P-1 
P-3 
P-2 
P-1 
P-3 
P-4 

C-1 
C-1 

Hourly 
Rate 

$16.00 
$19.00 
$21.00 
$21.00 
$19.00 
$21.00 
$19.00 
$16.00 
$21.00 
$19.00 
$16.00 
$21.00 
$28.00 

$12,00 
$12,00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 
Shipping 

-
Unit 
Rate 

$400.00 
$200,00 
$100.00 

TOTAL 

Labor Expenses 

288.00 
4,560.00 

210.00 
336.00 
152.00 
672.00 
532.00 
64.00 

168.00 
190.00 
64.00 

1,260,00 
448.00 

0.00 
0.00 
0.00 

720,00 
480.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

400.00 
200.00 
100.00 

0.00 
0.00 

Task Total LOE Hours: 454 Labor & Exp Subtotals $ 10,144.00 $700.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

18,127.33 
668.78 

0.00 
0.00 

1.298.44 

1.298.44 

$30,958.55 

C:\ARCS\ablion1.wk1 Revised 06-May-92 
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BUDGET E' 
DATE: May 5. , 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
Sampling & Analysis Plan 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

LABOR 

Sen/ice 
Hours Area 

16 GEOLOGY 
160 GEOLOGY 

15 GEOLOGY 
32 ENGINEER 
40 ENV COMP 
32 ENV COMP 
4 ENVCOMP 

10 AIR 
48 PROJMAN 
16 OA/QC 

60 CLERICAL 
20 GRAPHICS 

Emp. 
Class 

P-1 
P-2 
P-3 
P-3 
P-3 
P-2 
P-1 
P-1 
P-3 
P-4 

C-1 
C-1 

Hourly 
Rate 

$16.00 
$19.00 
$21.00 
$21.00 
$21.00 
$19.00 
$16.00 
$16.00 
$21.00 
$28.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 
Misc 
Shipping 

Unit 
Rate 

$400.00 
$200.00 
$200.00 
$100.00 

TOTAL 

Labor 

256.00 
3.040.00 

315.00 
672.00 
840.00 
608.00 
64.00 

160.00 
1.008.00 

448.00 
0.00 
0.00 
0.00 
0.00 

720.00 
240.00 

Expenses 

,̂  

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

400.00 
200.00 
200.00 
100.00 

0.00 
0.00 

Task Total LOE Hours: 373 Labor & Exp Subtotals $8.371.00 $900.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

14.958.98 
568.39 

0.00 
0.00 

1,066.78 

1,066.78 

$25,865.15 

C:\ARCS\ablion1.w/kl Revised 06-May-92 
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BUDGET ES 
DATE: May 5. •> 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
Budget 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

UBOR 

Service 
Hours Area 

4 GEOLOGY 
70 GEOLOGY 
6 GEOLOGY 
4 ENGINEER 
8 ENGINEER 
4 ENGINEER 

10 ENV COMP 
10 ENV COMP 
8 AIR 

24 PROJMAN 
8 QA/QC 

20 CLERICAL 

Emp. 
Class 

P-1 
P-2 
P-3 
P-4 
P-3 
P-2 
P-3 
P-2 
P-2 
P-3 
P-4 

C-1 

Hourly 
Rate 

$16.00 
$19.00 
$21.00 
$28.00 
$21.00 
$19.00 
$21.00 
$19.00 
$19.00 
$21.00 
$28.00 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 
Shipping 

Unit 
Rate 

$100.00 
$100.00 
$50.00 

TOTAL 

Labor 

64.00 
1.330.00 

126.00 
112.00 
168.00 
76.00 

210.00 
190.00 
152,00 
504.00 
224,00 

0.00 
0.00 
0.00 
0.00 

240.00 

Expenses 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0,00 

100.00 
100.00 
50.00 
0.00 
0.00 

Task Total LOE Hours: 156 Labor & Exp Subtotals $3,396.00 $250.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

6,068.65 
230.59 

0.00 
0.00 

446.16 

446.16 

$10,391.40 

C:\ARCS\ablion1.wk1 Revised 06-May-92 
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BUDGET E.̂  
DATE: May 5, , 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
Health & Safety Plan 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

UBOR 

Service Emp. 
Hours Area Class 

40 HEALTH & SAFETY P-3 
4 HEALTH & SAFETY P-4 

12 PROJMAN P-3 

16 CLERICAL C-1 
8 DRAFTING C-1 

Hourly 
Rate 

$21.00 
$28.00 
$21.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 
Shipping 

Unit 
Rate 

$100.00 
$50.00 
$50.00 

TOTAL 

Labor 

840.00 
112.00 
252.00 

0.00 
0.00 
0.00 

192.00 
96.00 

Expenses 

0.00 
0.00 
0.00 

100.00 
50.00 
50.00 
0.00 
0.00 

Task Total LOE Hours: 56 Labor & Exp Subtotals $ 1,492.00 $200.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

2,666.20 
101.31 

» • " ' 

0.00 
0.00 

160.16 

160.16 

$4,619.67 

C:\ARCS\ablion1 .v^kl Revised 06-May-92 
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BUDGET E'. \TE FOR ALBION-SHERIDAN TWP WORK PLAN 
DATA: MARC. , 1992 

WORK PLAN SECTION: 
QAPP 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

UBOR 

Service 
Hours Area 

40 GEOLOGY 
8 GEOLOGY 

12 ENV COMP 
16 ENVCOMP 
90 PROJMAN 
10 QA/QC 

60 CLERICAL 
4 GRAPHICS 

Emp. 
Class 

P-2 
P-3 
P-3 
P-2 
P-3 
P-4 

C-1 
C-1 

__ 
Hourly 
Rate 

$19.00 
$21.00 
$21,00 
$19.00 
$21.00 
$28.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Pre QAPP Meeting Expense 
Shipping 
Printing 
Phone\Fax 
Misc 

Unit 
Rate 

$200.00 
$100.00 
$400.00 
$200.00 
$100.00 

TOTAL 

Labor 

760.00 
168.00 
252.00 
304.00 

1,890.00 
280.00 

0.00 
0.00 
0.00 
0.00 
0.00 

720.00 
48.00 

Expenses 

0.00 
0.00 
000 
0.00 
0.00 
0.00 

200,00 
100,00 
400.00 
200.00 
100.00 

0.00 
0.00 

Task Total LOE Hours: 176 Ubor & Exp Subtotals $4,422.00 $1,000.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

7.902.11 . 
300.25 

0.00 
0.00 

503.36 

503.36 

$14,127.73 
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BUDGET E^ 
DATE:hAay5, , 

VTE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
DATA MANAGEMENT PLAN 

Description 

PROJECT PLANNING 

Tsk 
No. 

4011.01 

UBOR 

Service 
Hours Area 

6 GEOLOGY 
6 GEOLOGY 
4 ENVCOMP 

12 ENV COMP 
32 PROJMAN 
4 QA/QC 

16 CLERICAL 

Emp. 
Class 

P-2 
P-3 
P-3 
P-2 
P-3 
P-4 

C-1 

Hourly 
Rate 

$19.00 
$21.00 
$21.00 
$19.00 
$21.00 
$28.00 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
. 1 Lump 

1 Lump 

Unit 
Description 

Printing 
Phone\Fax 
Shipping 

Unit 
Rate 

$100.00 
$50,00 
$50.00 

TOTAL 

Labor 

114.00 
126.00 
84.00 

228.00 
672.00 
112.00 

0.00 
0.00 
0.00 

192.00 

Expenses 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

100.00 
50.00 
50.00 
0.00 

Task Total LOE Hours: 64 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$1,528.00 

2,730.54 
103.76 

$200.00 

0.00 
0.00 

183.04 

183.04 

$4,745.33 
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BUDGET E.<-
DATE: May 5. 

\ T E FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.1 
Support Facilities, Mobilization 

Description 

Field Investigation 

Oversight Construction 
Characterize Water Supply Quality 
Taskman 
Prepare Bid & Documents 

Bid Solicitation Revievtr & Award 

Subcontract Administration 

Data Evaluation 

Tsk 
No. 

4011.02 

UBOR 

Service 
Hours Area 

48 ENGINEER 

24 GEOLOGY 
16 ADMIN 

42 ADMIN 

16 ADMIN 

26 CLERICAL 

Emp. 
Class 

P-3 

P-2 
P-3 

P-3 

P-3 

C-1 

Hourty 
Rate 

$21,00 

$19,00 
$21,00 

$21.00 

$21.00 

$12.00 

EXPENSES 

No. 
Unit Units 

10 Months 
10 Months 

1 Each 
3 Each 

1 Lump 

1 Lump 

1 Lump 

1 Lump 

Unit 
Description 

Phone 
Electric 
Ice Cooler 
Polyethyene Tanks 

Non-CLP Analytical 

Printing 

PhoneXFax 

Phone\Fax 

SUBCONTRACTS: 
1 Lump 

10 Months 
10 Months 
10 Months 
10 Months 
5 Months 

10 Months 
1 Months 

Trailer Mob-Demob 
Trailer 
Port-a-John 
Water (drinking) 
Water (deconVdrilling) 
Water (Disposal) 
Reluse 
Subcontract 
gravel, detxin pad, etc. 

Unit 
Rate 

$100.00 
$50.00 

$200.00 
$200.00 

$1,081.00 

$300.00 

$100.00 

$100.00 

$300.00 
$300.00 
$100.00 

$50.00 
$100.00 
$300.00 
$100.00 

$17,000.00 

TOTAL 

Labor Expenses 

0.00 
0.00 
0.00 
0.00 

1,008.00 
0.00 

456.00 
336.00 

0.00 
882.00 

0.00 
336.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

312.00 

1,000.00 
500.00 
200.00 
600.00 

0.00 
1,081.00 

0.00 
0.00 

300.00 
0.00 

100.00 
0.00 

100.00 
0.00 
0.00 

300.00 
-̂, 3,000.00 

1,000.00 
500.00 

1,000.00 
1,500.00 
1,000.00 

17.000.00 
0.00 

Task Total LOE Hours: 146 Labor & Exp Subtotals $3,330.00 $29,181.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

5.950.71 
226.11 

354.20 
1.265.00 

417.56 

2.036.76 

TASK TOTAL $40,724.58 
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BUDGET ES;5MATE FOR ALBION-SHHRIDAN TWP WORK PLAN 
DATE: May 5. 1J i 

ISCCT 

WORK PLAN SECTION: 2.5.3 # 
Site Security (Fencing) 

Description 

Field Investigation 
Mtg. W/ Subcontractor 

lnspections\Spec. 

Taskman 

Prepare Bid & Dotxjments 

Bid Solicitation Review & Award 

Subcontract Administration 

Tsk 
No. 

4011.02 

UBOR 

Service 
Hours Area 

8 GEOLOGY 

24 GEOLOGY 

3 GEOLOGY 

16 ADMIN 

32 ADMIN 

16 ADMIN 

30 CLERICAL 

Emp. 
Class 

P-3 

P-3 

P-2 

P-3 

P-3 

P-3 

C-1 

Houriy 
Rate 

$21.00 

$21.00 

$19.00 

$21.00 

$21.00 

$21.00 

$12.00 

EXPENSES 

No. 
Unit Units 

210 Miles 
1 

420 Miles 
2 

1 Lump 

1 Lump 

1 Lump 

1 Lump 
1 Lump 

Unit 
Description 

Per Diem 

Per Diem 

Phone\Fax 

Printing 

Phone\Fax 

Phone\Fax 
Subcontract 

Unit 
Rate 

$0.23 
$12.00 

$0.23 
$12.00 

$50.00 

$300.00 

$100.00 

$100.00 
$38,400.00 

TOTAL 

Labor 1 

168.00 
0.00 
0.00 

504.00 
0.00 
0.00 

57.00 
0.00 

336.00 
0.00 

672.00 
0.00 

336.00 
0.00 
0.00 

360.00 

Expenses 

0.00 
47.25 
12.00 
0.00 

94.50 
24.00 
0.00 

50.00 
0.00 

300.00 
0.00 

100.00 
0.00 

100.00 
38.400.00 

0.00 

Task Total LOE Hcjurs: 99 Labor & Exp Subtotals $2,433.00 $39.127.75 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

4.347.77 
165.20 

537.60 
1,920.00 

283,14 

TOTAL FEES 2,740.74 

TASK TOTAL $48,814.46 
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BUDGET E.' \TE FOR ALBION-SHERIDAN TWP WORK PLAN 
DATE: May 5, , 

WORK PLAN SECTION: 2.5.3 
Survey 

Description 

Field Investigation 
Mtg. W/ Surveyors at Site 

Subcontract Taskman 
QAVQC of Survey 
Create Base Map for all figures 

Prepare Bid & Documents 

Bid Solicitation Review & Award 
Subcontract Administration 

• 

Tsk 
No. 

4011.02 

UBOR 

Service 
Hours Area 

8 GEOLOGY 

1 GEOLOGY 

8 GEOLOGY 
24 GEOLOGY 

10 ADMIN 
8 SURVEY 

28 ADMIN 
16 ADMIN 

34 CLERICAL 
40 DRAFTING 

Emp. 
Class 

P-3 

P-3 

P-3 
P-2 

P-3 
P-3 
P-3 
P-3 

C-1 
C-1 

Hourly 
Rate 

$21.00 

$21.00 

$21.00 
$19.00 

$21.00 
$21.00 
$21.00 
$21.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

210 Miles 
1 

1 Lump 
1 Lump 
1 Lump 

1 Lump 

Unit 
Description 

Per Diem 

Printing 
Phone/Fax 
Printing 

Subcontract 

Unit 
Rate 

$0.23 
$12.00 

$300.00 
$100.00 
$100.00 

* $31,900.00 

TOTAL 

Labor i 

168.00 
0.00 
0.00 

21.00 
0.00 

168.00 
456.00 

0.00 
0.00 
0.00 

210.00 
168.00 
588.00 
336.00 

0.00 
0.00 

408.00 
480,00 

Expenses 

0.00 
47.25 
12.00 
0.00 
0.00 
0.00 
0.00 

300.00 
100.00 
100.00 

0.00 
0.00 
0.00 
0.00 
0.00 

31,900.00 
V' 0.00 

0.00 

Task Total LOE Hours: 103 Ubor & Exp Subtotals $3,003.00 $32,459.25 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

5,366.36 
203.90 

446.60 
1.595.00 

294.58 

2.336.18 

$43,368.69 
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BUDGET E.«" 
DATE: May 5, 

WORK PLAN SECTION: 2.5.4 

\ T E FOR ALBION-SHERIDAN TWP WORK PLAN 

Surface Geophysical Surveys 
Tsk 

Description No. 
Field Investigation 4011.02 
Rent Equipment 
Prep for Reld 
Drive Time 

Grid & Map Site 

EM31 Survey 

EM34 Survey 

Survey of Anomalies including 
EM or resistivity sounding, and 
magnetometer/ground peneuating 
radar surveys. 

Data Reduction 
EM31 
EM34 
Soundings 
Mag/GPR Interpretation 
Write-up 
QAVQC 
Taskman 
PM 

UBOR 
Service 

Hours Area 

2 GEOLOGY 
4 GEOLOGY 
4 GEOLOGY 
4 GEOLOGY 
4 TECH 

10 GEOLOGY 
10 TECH 
11 GEOLOGY 
11 TECH 
15 GEOLOGY 
15 GEOLOGY 
15 TECH 
28 GEOLOGY 
28 GEOLOGY 
28 TECH 
50 TECH 

16 PROJMAN 

20 GEOLOGY 
20 GEOLOGY 
20 GEOLOGY 
16 GEOLOGY 
40 GEOLOGY 
8 GEOLOGY 

12 GEOLOGY 
20 PROJMAN 

40 CLERICAL 
20 GRAPHICS 

Emp. 
Class 

P-2 
P-2 
P-2 
P-2 
T-2 
P-2 
T 2 
P-2 
T-2 
P-2 
P-2 
T2 
P-2 
P-2 
T-2 
T I 

P-3 

P-2 
P-2 
P-2 
P-2 
P-2 
P-4 
P-2 
P-3 

C-1 
C-1 

Hourly 
Rate 

$20.00 
$20,00 
$20,00 
$20.00 
$18.00 
$20,00 
$18.00 
$20.00 
$18.00 
$20.00 
$20.00 
$18.00 
$20.00 
$20.00 
$18.00 
$13.00 

$23.00 

$20.00 
$20.00 
$20.00 
$20.00 
$20.00 
$28.00 
$20.00 
$23.00 

$12.00 
$12.00 

EXPENSES 
No. 
Unit Units 

250 Miles 
250 Miles 
250 Miles 

5 Days 
5 Days 
5 Days 
5 Days 
5 Days 
5 Days 
3 Days 
3 Days 
2 Days 
3 Days 
2 Days 
1 Days 
2 Days 
1 Days 
2 Days 
2 Days 
2 Days 
1 Lump 
1 Lump 
1 Lump 

Unit 
Destsiption 

Per Diem 
Ltxiging 
Per Diem 
Ltjdging 
Per Diem 
Lodging 
Per Diem 
Lodging 
Rental - EM31 
Rental - Reld Comp 
Rental - Polycorder 
Rental - EM34 
Rental - 34 Boom 
Rental - Graphic Recorder 
Rental - DC Resistivity Unit 
GPR 
Magnetometer 
Misc. 
Printing 
PhoneVFax 

Unit 
Rate 

$0.23 
$0.23 
$0.23 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 

$200,00 
$45.00 
$45.00 

$740.00 
$9.00 

$140.00 
$250.00 
$290.00 
$225.00 
$100.00 
$100.00 
$100.00 

TOTAL 

Lalxjr Expenses 

40.00 
80.00 
80.00 
80.00 
72.00 

200.00 
180.00 
220.00 
198.00 
300.00 
300.00 
270.00 
560.00 
560.00 
504.00 
650.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

368.00 
0.00 

400.00 
400,00 
400,00 
320,00 
800,00 
224,00 
240,00 
460,00 

0,00 
480.00 
240.00 

0.00 
0.00 

56.25 
56.25 
56.25 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

130.00 
200.00 
130.00 
200.00 
130.00 
200.00 
78.00 

. 120.00 
' 400.00 

135.00 
90.00 

740.00 
18.00 

140.00 
500.00 
580.00 
450.00 
100.00 
100.00 
100.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 411 

C:\ARCS\ablion1.wk1 

Labor & Exp Subtotals 
OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT. BASE 
AWARD FEE 
TOTAL FEES 
TASK TOTAL 

$8,626.00 
15,414.66 

585.71 

$4,709.75 

0.00 
0.00 

1.175 46 
1.175,46 

$30,511.58 
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BLTDGETEf 
DATE: May 5, 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 
2.5.5 Landfill Characterization 
2.5.7.1 Subsurface Soli Investigation 
2.5.6.3 Monit. Wells 

(Includes all Phase I Drilling) 
Description 
Field Investigation 
Supervision 

Tsk 
No. 

UBOR 

Service 
Hours Area 

Emp. 
Class 

Houriy 
Rate 

4011.02 

Drilling Subcontract 
Prepare Bid Documents 

Bid Solicitation Review & Award 
Subcontract Administration 

Vertical Sampling of Ground Water 
Prep. 

Field Analysis 

Data Evaluation 

720 TECH 
720 TECH 
720 TECH 

40 TECH - MGR 
300 GEOLOGY 

T2 
T2 
T I 

P-2 
P-2 

$18.00 
$18.00 
$13.00 

$20.00 
$20.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

Unit 
Rate 

72 Days 
72 Days 
72 Days 
72 Days 
72 Days 
72 Days 

13370 Miles 

45 Each 
1 Lump 
1 Lump 
1 Lump 

15 Days 
15 Days 

3375 Miles 
40 Days 

Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 

Shipping 
Misc Expendables 
Misc Durables 
Phone/Fax 
Per Diem 
Lodging 

Survey Equipment Rental 

24 ADMIN 
40 GEOLOGY 
8 GEOLOGY 
2 GEOLOGY 

44 ADMIN 
32 ADMIN 

4 CHEMISTRY 
18 ENV COMP 
3 CHEMISTRY 

57 ENV COMP 
4 CHEMISTRY 

P-3 
P-2 
P-3 
P-4 
P-3 
P-3 

P-3 
P-2 
P-3 
P-2 
P̂ 3 

$23.00 
$20.00 
$23.00 
$28.00 
$23.00 
$23.00 

$23^00 
$20.00 
$23.00 
$20.00 
$23.00 

1 Lump 
1 Day 
1 Day 
1 Lump 
1 Lump 

2 Days 
2 Days 
1 Month 
1 Lump 

650 Miles 

Printing 
Per Diem 
Lodging 
Phone/Fax 
Shipping 

Per Diem 
Lodging 
GC Rental 
Misc 

TOTAL 

Labor Expenses 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 
$0.23 

$100.00 
$850.00 

$2,000.00 
$200.00 

$26.00 
$40.00 
$0.23 

$12.00 

$300.00 
$26.00 
$40.00 

$100.00 
$150.00 

$26.00 
$40.00 

$1,800.00 
$200.00 

$0.23 

12,960.00 
12,960.00 
9,360.00 

0.00 
0.00 
0.00 
0.00 

800.00 
6,000.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

552.00 
800.00 
184.00 
56.00 

1,012.00 
736.00 

0.00 
0.00 

92.00 
360.00 
69.00 

1.140.00 
92.00 
0.00 
0.00 
0.00 
0.00 
0.00 

1.872.00 
2,880.00 
1,872.00 
2,880.00 
1,872.00 
2,880.00 
3,008.25 

0.00 
4.500.00 

850.00 
2,000.00 

200.00 
390.00 
600.00 
759.38 
480,00 

0.00 
0.00 

300.00 
26.00 
40.00 

100.00 
150.00 

OOO 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

52.00 
80.00 

1,800.00 
200.00 
146.25 
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LF Cap Eva^Jf 
Sut>surlac» So .surements 

Monitor Landfill Subsidence 

Water Level Measurements 
(assumes 18 hours/person for 12 months) 

B GEOLOGY 

120 TECH 
120 TECH 

120 PROJMAN 

216 TECH 
216 TECH 

68 CLERICAL 

P-2 

T-2 
T2 

P-3 

T 2 
T 2 

C-1 

$20.v. 

$18.00 
$18.00 

$23.00 

$18.00 
$18.00 

$12.00 

31 
31 
31 

2520 Miles 
12 Days 

2700 Miles 
24 Days 
24 Days 

1 Lump 

Attert>erg Umits 
Particle Size 
Permeability (ASTM 5084) 

Survey Equipment Rental 

Per Diem 
Lodging 

Drilling Subcontract 

$45.00 
$48.00 

$240.00 

$0.23 
$12.00 

$0.23 
$26.00 
$40.00 

$145,000.00 

C 
160.1A. 

0.00 
0.00 

2.160.00 
2.160.00 

0.00 
0.00 
0.00 
0.00 

2.760.00 
, 0.00 

3.888.00 
3.888.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

816.00 

0.00 
1.395.00 
1.488.00 
7.440.00 

0.00 
0.00 

567.00 
144.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

607.50 
624.00 
960.00 

0.00 
145,000.00 

0.00 
0.00 

Task Total LOE Hours: 3536 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$63,005.00 

112.589.94 
4.278.04 

$188,163.38 

2.030.00 
,-. 7.250.00 

10.112.96 

19.392.96 

$387,429.31 
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BUDGET Ef 
DATE: May 5, . 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.6.2 
Downhole Geophysics 

Description 

Field Investigation 
Rent Equipment 
Prep for Field 
Drive Time 

Logging (EM & Natural Gamma) 

Data Reduction & Interpretation 
Report 
QAVQC 

Tsk 
No. 

4011.02 

UBOR 

Sewice 
Hours Area 

1 GEOLOGY 
3 GEOLOGY 
4 GEOLOGY 

4 TECH 

20 GEOLOGY 
20 TECH 

24 GEOLOGY 
16 GEOLOGY 
2 GEOLOGY 
4 PROJMAN 

32 GRAPHICS 
12 CLERICAL 

Emp. 
Class 

P-2 
P-2 
P-2 

T2 

P-2 
T-2 

P-2 
P-2 
P-3 
P-3 

C-1 
C-1 

Hourly 
Rate 

• 

$20.00 
$20.00 
$20.00 

$18.00 

$20.00 
$18.00 

$20.00 
$20.00 
$23.00 
$23.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

250 Miles 

250 Miles 

2 Days 
2 Days 
2 Days 
2 Days 
1 Week 
2 Days 
2 Days 
1 Lump 

Unit 
Description 

Per Diem 
Lodging 
Per Diem 
Lodging 
Rental - Downhole Logger 
Rental - Polycorder 
Rental - Field Computer 
De<x>n Supplies 

Unit 
Rate 

$0.23 

$0.23 

$26.00 
$40.00 
$26.00 
$40.00 

$1,185.00 
$45.00 
$45.00 
$50.00 

TOTAL 

Labor Expenses 

20.00 
60.00 
80.00 

0.00 
72.00 
0.00 

400.00 
360.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

480.00 
320.00 

46.00 
92.00 
0.00 

384.00 
144.00 

0.00 
0.00 
0.00 

5625 
0.00 

56.25 
0.00 
0.00 

52.00 
80.00 
52.00 
80.00 

1,185.00 
90.00 
90.00 
50.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 98 Labor & Exp Subtotals $2,458.00 $1,791.50 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

4,392.45 
166.90 

0.00 
0.00 

280.28 

280.28 

TASK TOTAL $9,089.12 
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BUDGET ES' 
DATE: May 5,1 

TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.6.3 
Ground Water Sampling 

Description 

Field Investigation 
Sample Wells (1st Round) 

Taskman 

Data Evaluainn 

Sample Wells (2nd Round) 

Taskman 

QAX)C 

Tsk 
No. 

UBOR 

Scn^ice 
Hours Area 

4011.02 
120 TECH 
120 TECH 
120 TECH 

15 GEOLOGY 
10 TECH-MGR 

40 GEOLOGY 
16 GEOLOGY 

120 TECH 
120 TECH 
120 TECH 

15 GEOLOGY 
10 TECH - MGR 

3 GEOLOGY 
8 ENV COMP 

40 PROJMAN 

32 CLERICAL 
32 DRAFTING 

Emp. 
Class 

T-2 
T-2 
T-1 
P-2 
P-2 

P-2 
P-3 
T-2 
T-2 
T-1 
P-2 
P-2 

P-3 
P-2 
P-3 

C-1 
C-1 

Houriy 
Rale 

$18.00 
$18.00 
$13.00 
$20,00 
$20,00 

$20.00 
$23.00 
$18,00 
$18,00 
$13,00 
$20,00 
$20.00 

$23.00 
$20.00 
$23.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

750 Miles 
750 Miles 
750 Miles 

40 Each 
1 Lump 

12 Days 
12 Days 
12 Days 
12 Days 
12 Days 
12 Days 

750 Miles 
750 Miles 
750 Miles 

32 Months 
40 Each 

1 Lump 
1 Lump 

12 Days 
12 Days 
12 Days 
12 Days 
12 Days 
12 Days 

1 Lump 

Unit 
Description 

Shipping 
Misc Field Expenses 
Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 

Water (decon/drilling) 
Shipping 
Misc Field Expenses . 
Water (Disposal) 
Per Diem 
Lodging 
Per Diem 
Ltxiging 
Per Diem 
Lodging 
Printing 

Unit 
Rata 

$023 
$0.23 
$0.23 

$100.00 
$1,000.00 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 

$0.23 
$023 
$0.23 

$100.00 
$100.00 

$1,000.00 
$1,000.00 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 

$100.00 

TOTAL 

Labor Expenses 

2,160.00 
2.160.00 
1,560.00 

300.00 
200.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

800.00 
368.00 

2.160.00 
2.160.00 
1.560.00 

300.00 
200.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

69.00 
160.00 
920.00 

0.00 
384.00 
384.00 

168.75 
168.75 
168.75 

0.00 
4.000,00 
1,000.00-

312.00 
480,00 
312.00 
480.00 
312.00 
480.00 

0.00 
0.00 

168.75 
168.75 
168.75 
. 0.00 

0.00 
3.200.00 
4,000.00 
1.000.00 
1.000.00 

312.00 
480.00 
312.00 
480.00 
312.00 
480.00 
100.00 

0.00 
0.00 
0.00 
0.00 
0.00 

Task Tolal LOE Hours: 877 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$15,845.00 

28,315.02 
1,075,88 

$20,064,50 

0,00 
0.00 

2,508.22 

2,508.22 

$67,808.61 

C.\ARCS\ablion1.wk1 Revised 06-May-92 



BUDGET E,' 
DATE: May 5, . 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.6.4 
Aquifer Test 

Tsk 
Description • No. 

Field Investigation 4011.02 
Slug Test 
Drive Time 
Slug 40 Wells 
Slug 4 Dups 
Decon between Wells 

Field Assistant 

Calculations 
QAVQC 
QAVQC 
Reporting 

Taskman 

Packer Test 
Conduct Tests 
Evaluate 
QAVQC 

UBOR 

Sen/ice 
Hours Area 

8 GEOLOGY 
40 GEOLOGY 
4 GEOLOGY 

20 GEOLOGY 

40 TECH 

40 GEOLOGY 
5 GEOLOGY 
2 GEOLOGY 

10 GEOLOGY 
2 GEOLOGY 
1 GEOLOGY 

10 GEOLOGY 

8 GEOLOGY 
8 GEOLOGY 
1 GEOLOGY 

12 PROJMAN 

8 CLERICAL 
8 DRAFTING 

16 CLERICAL 

Emp. 
Class 

P-2 
P-2 
P-2 
P-2 

T-1 

P-2 
P-3 
P-4 
P-2 
P-3 
P-4 
P-3 

P-2 
P-2 
P-3 
P-3 

C-1 
C-1 
C-1 

Hourly 
Rate 

$20.00 
$20.00 
$20.00 
$20.00 

$13.00 

$20.00 
$23.00 

. $28.00 
$20.00 
$23.00 
$28.00 
$23.00 

$20.00 
$20.00 
$23.00 
$23.00 

$12.00 
$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

10 Days 
10 Days 

500 Miles 

5 Days 
5 Days 

250 Miles 
1 Lump 

10 Days 

1 Lump 
1 Lump 

1 Lump 

Unit 
Description 

Per Diem 
Lodging 

Per Diem 
Lodging 

Misc 
Equipment Rental 

Printing 
Phone/Fax 

Subcontract 

Unit 
Rate 

$26.00 
$40.00 

$0.23 

$26.00 
$40.00 

$0.23 
$500.00 
$90.00 

$50.00 
$100.00 

$750.00 

TOTAL 

Labor Expenses 

0.00 
160,00 
800,00 

80.00 
400.00 

0.00 
0.00 
0.00 

520.00 
0.00 
0.00 
0.00 
0.00 

800.00 
115.00 
56.00 

200.00 . 
46.00 
28.00 

230.00 
0.00 
0.00 
0.00 

160.00 
160.00 
23,00 

276.00 
0.00 

96.00 
96.00 

192.00 

0,00 
0.00 
0.00 
0.00 
0.00 

260.00 
400,00 
112,50 

0,00 
130.00 
200,00 
56,25 

500,00 
900,00 

0,00 
0,00 

^ 0,00 
0.00 
0.00 
0.00 

50.00 
100.00 

0.00 
0.00 
0,00 
0,00 
0.00 
0,00 
0.00 
0.00 

750.00 

Task Total LOE Hours: 211 Labor & Exp Subtotals $4,438.00 $3,458.75 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

7,930.71 
301.34 

10.50 
37.50 

603.46 

651,46 

$16,780.26 

C:VARCSVablion1.wk1 Revised 06-l^y-92 



BUDGET E 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.6.5 
Ground Water Modeling 

Description 

Field Investigation 
Setup 
Calibration 
Calibration Review 

Concept Evaluations 
Reporting 

QAVOC 

Tsk 
No. 

4011.02 

UBOR 

Sen/Ice 
Hours Area 

24 GEOLOGY 
60 GEOLOGY 
4 GEOLOGY 
2 GEOLOGY 

60 GEOLOGY 
24 GEOLOGY 
8 GEOLOGY 

20 GEOLOGY 
8 GEOLOGY 

8 GRAPHICS 
20 DRAFTING 
8 CLERICAL 

Emp. 
Class 

P-2 
P-2 
P-2 
P-3 
P-2 
P-2 
P-1 
P-3 
P-4 

C-1 
C-1 
C-1 

Hourly 
Rate 

$20.00 
$20.00 
$20.00 
$23.00 
$20.00 
$20.00 
$16.50 
$23.00 
$28.00 

$12.00 
$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

Unit 
Rate 

TOTAL 

Labor Expenses 

480.00 
1,200.00 

80.00 
46.00 

1,200.00 
480.00 
132.00 
460.00 
224.00 

0.00 
96.00 

240.00 
96.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0,00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 210 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$4,734.00 

8.459.66 .-
321.44 

$0.00 

0.00 
0.00 

600.60 

600.60 

$14,115.70 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.7 & 2.5.8 
Surface Water & Sediment Sampling 

Tsk 
Description No. 

Field Investigation 4011.02 
Surface water prep, sample, drive time 

Sediment prep, sample, drive time 

Data Evaluation 

UBOR 

Service 
Hours Area 

40 ENV COMP 
40 TECH 
40 TECH 
40 ENV COMP 
40 TECH 
40 TECH 
4 ENVCOMP 
4 TECH 
4 TECH 

12 GEOLOGY 
20 ENV COMP 
40 ENV COMP 
12 ENV COMP 
16 PROJMAN 

20 CLERICAL 
16 GRAPHICS 

Emp. 
Class 

P-2 
T 2 
T-1 
P-2 
T-2 
T-1 
P-2 
T 2 
T-1 

P-2 
P-1 
P-2 
P-3 
P-3 

C-1 
C-1 

Hourly 
Rate 

$20.00 
$18.00 
$13.00 
$20.00 
$18.00 
$13.00 
$20.00 
$18.00 
$13,00 

$20,00 
$16,50 
$20.00 
$23.00 
$23.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

470 Miles 
470 Miles 

8 Days 
8 Days 
8 Days 
8 Days 
8 Days 
8 Days 

60 Each 

1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 
Shipping Coolers 

Misc 
Phone/Fax 
Printing 

Unit 
Rate 

$0,23 
$0,23 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 

$100.00 

$200.00 
$100.00 
$200.00 

TOTAL 

Labor Expenses 

800.00 
720.00 
520.00 
800.00 
720.00 
520.00 
80.00 
72.00 
52.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

240.00 
330.00 > 
800.00 
276.00 
368.00 

0.00 
0.00 
0.00 
0.00 

240.00 
192.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

105.75 
105.75 
208.00 
320.00 
208.00 
320.00 
208.00 
320.00 

6.000.00 
0.00 
0.00 
0.00 
0.00 
0.00 

200.00 
100.00 
200.00 

0.00 
0.00 
0.00 

Task Total LOE Hours: 352 Labor & Exp Subtotals $6,730.00 $8,295.50 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

12.026.51 
456.97 

0.00 
0,00 

'1.006.72 

1.006.72 

$28,515.70 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E5 
DATE: May 5. 1. 

VTE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.9 
Residential Well Sampling 

Tsk 
Description No. 
Field Investigation 4011.02 
Coord W/ Residents 
Drive Time 
Sample, Locate, Pack & Shipping 20 Wells 

Taskman 

UBOR 

Sen/Ice 
Hours Area 

10 GEOLOGY 
4 GEOLOGY 

50 GEOLOGY 
50 TECH 

3 GEOLOGY 
4 PROJMAN 

8 CLERICAL 
16 DRAFTING 

Emp, 
Class 

P-2 
P-2 
P-2 
T I 

P-3 
P-3 

C-1 
C-1 

Hourly 
Rate 

$20.00 
$20.00 
$20.00 
$13.00 

$23.00 
$23.00 

$12,00 
$12,00 

EXPENSES 

No. 
Unit Units 

240 Miles 

20 Each 
5 Days 
5 Days 
5 Days 
5 Days 

250 Miles 
250 Miles 

1 Lump 
1 Lump 

Unit 
Description 

Shipping Coolers 
Per Diem 
Lodging 
Per Diem 
Lodging 

Phone/Fax 
Printing 

Unit 
Rata 

$0.23 

$100.00 
$26.00 
$40.00 
$26.00 
$40.00 

$0.23 
$0.23 

$200.00 
$100.00 

TOTAL 

Labor Expenses 

200.00 
80.00 

1,000.00 
650.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

69.00 
92,00 

0,00 
0.00 
0.00 

96.00 
192.00 

0.00 
54.00 
0.00 
0.00 

2,000.00 
130.00 
200.00 
130.00 
200.00 
56.25 
56.25 
0.00 
0.00 

200.00 
100,00 

0,00 
0,00 
0,00 

Task Total LOE Hours: 121 Labor & Exp Subtotals $2,379,00 $3,126.59 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

4,251.27 
161.53 

0.00 
0.00 

346.06 

TOTAL FEES 346.06 

TASK TOTAL $10,264.37 

CAARCSVablionl.wkl Revised 06-May-92 



BUDGET E,' 
DATE: May 5, . 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.10 
Surface Soil. Investigations 

Description 

Field Investigation 
Sample, prep, drive time 

Stake Locations 

Data Evaluation 

Tsk 
No. 

4011.02 

UBOR 

Sen/ice 
Hours Area 

30 ENV COMP 
30 TECH 
30 TECH 

6 ENVCOMP 
6 TECH 

12 ENV COMP 
12 GEOLOGY 
20 ENV COMP 
6 ENV COMP 
4 ENVCOMP 
6 PROJMAN 

10 CLERICAL 
10 DRAFTING 

Emp. 
Class 

P-2 
T-2 
T I 

P-2 
T-2 
P-1 
P-2 
P-2 
P-3 
P-4 
P-3 

C-1 
C-1 

Hourly 
Rate 

$20.00 
$18.00 
$13.00 

$20.00 
$18.00 
$16.50 
$20.00 
$20.00 
$23.00 
$28.00 
$23.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

470 Miles 
470 Miles 

3 Days 
3 Days 
3 Days 
3 Days 
3 Days 
3 Days 

15 Each 

1 Lump 

Unit 
Description 

Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 
Shipping Coolers 

Printing 

Unit 
Rate 

$0.23 
$0.23 

$26.00 
$40.00 
$26.00 
$40,00 
$26.00 
$40.00 

$100.00 

$120.00 

TOTAL 

Labor Expenses 

600.00 
540.00 
390.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

120.00 
108.00 
198.00 
240.00 
400.00 
138.00 
112.00 
138.00 

0.00 
120.00 
120.00 

0.00 
105.75 
105.75 
78.00 

120.00 
78.00 

120.00 
78.00 

120.00 
1,500,00 

0.00 
0,00 
0,00 
0,00 
0,00 
0,00 
0.00 
0.00 

120.00 
0.00 

'o.oo 

Task Total LOE Hours: 162 Labor & Exp Subtotals $3,224.00 $2,425.50 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

5,761.29 
218.91 

0.00 
0.00 

463.32 

463,32 

TASK TOTAL $12,093.02 

C:VARCSVablion1.wk1 Revised 06-May-g2 



BUDGET E' 
DATE: May 5, , 

WORK PLAN SECTION: 2.5.13 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

Soil Vapor 

Description 
Field Investigation 
Drive to site 

Field Work 

Data Evaluation 

QA/QC 
Mtg. W/ EPA 

Taskman 
PM 

(Optional) 

Prepare Bid & Documents 

Bid Solicitation Review & Award 
Sut>contract Administration 

Dataman 

Tsk 
No. 
4011.02 

UBOR 

Service 
Hours Area 

8 CHEMISTRY 
8 GEOLOGY 
8 TECH 

80 CHEMISTRY 
50 GEOLOGY 
80 TECH 
24 GEOLOGY 

8 GEOLOGY 
2 GEOLOGY 
8 GEOLOGY 
8 GEOLOGY 
8 ENV COMP 
9 GEOLOGY 

20 PROJMAN 

16 ADMIN 
16 GEOLOGY 
32 ADMIN 
16 ADMIN 

32 DRAFTING 
8 CLERICAL 

34 CLERICAL 

Emp. 
Class 

P-3 
P-2 
T-2 

P-3 
P-2 
T2 
P-2 
P-3 
P-4 
P-3 
P-2 
P-2 
P-3 
P-3 

P-3 
P-2 
P-3 
P-3 

C-1 
C-1 
C-1 

Hourly 
Rate 

$23.00 
$20,00 
$18.00 

$23.00 
$20,00 
$18,00 
$20.00 
$23.00 
$28.00 
$23.00 
$20.00 
$20.00 
$23.00 
$23.00 

$23,00 
$20.00 
$23.00 
$23.00 

$12.00 
$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

490 Miles 
490 Miles 
490 Miles 

4 Days 
4 Days 
9 Days 
9 Days 
9 Days 
9 Days 

1 Lump 

1 Lump 

1 Lump 
1 Lump 
1 Lump 
1 Ittonth 
1 Lump 
1 Lump 

Unit Unit 
Description Rate 

Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 

Misc 

Phone/Fax 

Printing 
Phone/Fax 
Phone/Fax 
Rental-GC 
Calib. Standards/Tedlar bags 
Subcontract - Probe Installation 

$0.23 
$0.23 
$0.23 

$26.00 
$40.00 
$26.00 
$40,00 
$26,00 
$40,00 

$150.00 

$100.00 

$300.00 
$100.00 
$100.00 

$2,300.00 
$500.00 

$15,000.00 

TOTAL 

Labor Expenses 

184.00 
160.00 
144.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

1.840.00 
1,000.00 
1,440.00 

480.00 
184.00 
56.00 

184.00 
160.00 
160.00 
207.00 
460.00 

0.00 
368.00 
320.00 
736.00 
368.00 

0.00 
0.00 
0.00 

384.00 
96.00 

408.00 

110.25 
110.25 
110.25 
104.00 
160.00 
234.00 
36000 
234.00 
360,00 

0.00 
0,00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

150.00 
000 

100.00 
0.00 
0.00 

300.00 
100.00 
100.00 

2,300.00 
500.00 

15,000.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 401 Labor & Exp Subtotals $9,339.00 $20,332.75 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT. BASE 
AWARD FEE 

16,688.79 
634.12 

210.00 
750.00 

1.146.86 

TOTAL FEES 2,106.86 

TASK TOTAL $49,101.52 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E^ 
DATE: May 5, . 

SiTE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.5.5 
Waste Characterization 

(Test Pits - Optional) 

Description 

Field Investigation 
Driving 

Oversight/Specs 

Taskman 
Prepare Bid & Documents 

Bid Solicitation Review & Award 

Sut)contract Administration 

Tsk 
No. 

4011.02 

UBOR 

Service 
Hours Area 

8 GEOLOGY 

100 GEOLOGY 

8 GEOLOGY 
24 ADMIN 

34 ADMIN 

16 ADMIN 

30 CLERICAL 
8 DRAFTING 

Emp. 
Class 

P-2 

P-2 

P-3 
P-3 

P-3 

P-3 

C-1 
C-1 

Houriy 
Rate 

$20.00 

$20.00 

$23.00 
$23.00 

$23.00 

$23.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

500 Miles 

1 Lump 
10 Each 
10 Days 
10 Days 

1 Lump 

1 Day 
1 Day 
1 Lump 

1 Lump 

1 Lump 

Unit 
Description 

Misc Exp Photos 
Sample Shipping 
Per Diem 
Lodging 

Printing 

Per Diem 
Lodging 
PhoneVFax 

PhoneVFax 

Subcontract 

Unit 
Rate 

$0.23 

$100,00 
$100.00 
$26.00 
$40.00 

$300.00 

$26.00 
$40.00 

$100.00 

$100.00 

$15,000.00 

TOTAL 

Labor Expenses 

160.00 
0.00 

2,000.00 
0.00 
0.00 
0.00 
0.00 

184.00 
552.00 

0.00 
782.00 

0.00 
0.00 
0.00 

368.00 
0.00 
0.00 
0.00 

360.00 
96.00 

0.00 
112.50 

0.00 
100.00 

1,000.00 
260.00 
400 00 

0.00 
0.00 

300.00 
0.00 

26.00 
40.00 

100.00 
0.00 

100.00 
V 0.00 

15,000.00 
0.00 
0.00 

Task Total LOE Hours: 190 Labor & Exp Subtotals $4,502.00 $17,438.50 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

8,045.07 
305.69 

210.00 
750,00 
543.40 

1,503.40 

TASK TOTAL $31,794.66 

C:VARCSVablion1.wk1 Revised 06-lv1ay-92 



BUDGET E 
DATE: May 5, . 

^TE FOR ALBION-SHERIDAN TWP WORK PLAN 

Monit. Wells & Ground Water Samp. (Optional) 
(Includes all Phase 11 Drilling) 

Des<:ription 
Field Investigation 
Supervision Installation 

Sampling 12 additional wells 

Tsk 
No. 
4011.02 

UBOR 

Service 
Hours Area 

200 TECH 
200 TECH 
200 GEOLOGY 

12 TECH-MGR 
40 GEOLOGY 

40 TECH 
40 TECH 
40 TECH 

4 TECH - MGR 
12 GEOLOGY 
4 PROJMAN 

20 PROJMAN 

19 CLERICAL 

Emp. 
Class 

T 2 
T2 
P-2 

P-2 
P-2 

T-2 
T2 
T-1 

P-2 
P-2 
P-3 

P-3 

C-1 

Houriy 
Rate 

$18.00 
$18.00 
$20.00 

$20.00 
$20.00 

$18.00 
$18.00 
$13.00 

$20.00 
$20.00 
$23.00 

$23.00 

$12.00 

EXPENSES 

No. 
Unit Units 

20 Days 
20 Days 
20 Days 
20 Days 
20 Days 
20 Days 

5400 Miles 

24 Each 
1 Lump 
1 Lump 
1 Lump 

5 Days 
5 Days 
5 Days 
5 Days 
5 Days 
5 Days 

1350 Miles 

12 Each 
1 Lump 

1 Lump 

Unit 
Description 

Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 

Shipping 
Misc Expendables 
Misc Durables 
Phone/Fax 

Per Diem 
Lodging 
Per Diem 
Lodging 
Per Diem 
Lodging 

Shipping 
Misc 

Subcontract 

Unit 
Rate 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 
$0.23 

$100.00 
$850.00 

$2,000.00 
$200.00 

$26.00 
$40.00 
$26.00 
$40.00 
$26.00 
$40.00 
$0.23 

$100.00 
$1,000.00 

$50,000.00 

TOTAL 

Labor Expenses 

3.600.00 
3.600.00 
4.000.00 

0.00 
0.00 
0.00 
0.00 

240.00 
800.00 

0.00 
0.00 
0.00 

720.00 
720.00 
520.00 

0,00 
80.00 

240.00 
92.00 

0.00 
0.00 
0.00 
0.00 

460.00 
0.00 
0.00 
0.00 

228.00 

520.00 
800.00 
520.00 
800.00 
520.00 
800.00 

1.215.00 
0.00 

2.400,00 
850,00 

2,000,00 
200,00 

0,00 
130,00 
200,00 
130,00 
200,00 
130,00 
200,00 
303,75 

0.00 
1.200.00 
1.000.00 

0.00 
0.00 

50,000.00 
0.00 
0.00 

Task Total LOE Hours: 812 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$15,300.00 

27,341.10 
1.038.87 

$64,118.75 

700.00 
2.500.00 
2,322.32 

5,522.32 

$113,321.04 
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BUDGET E 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.6 
Sample Analysis and Validation 

Tsk 
Description No. 

UBOR 

Sen/ice 
Hours Area 

RI 4011.03 
Review Data Packages for Qualifications 20 ENV COMP 
and Data Entry in Database 60 DATAMAN 

60 CLERICAL 
210 DATAMAN 

Emp. 
Class 

P-1 
P-2 

C-1 
C-1 

Hourly 
Rate 

$16.50 
$20.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

Unit 
Rate 

TOTAL 

Labot Expenses 

330.00 0.00 
1,200.00 0.00 

0.00 0.00 
720.00 0.00 

2,520.00 0.00 
0.00 0.00 

Task Total LOE Hours: 80 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$4,770.00 

8,523.99 
323.88 

.' 

$0,00 

0,00 
0.00 

228.80 

228.80 

$13,846.67 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.7 
Data Evaluation 

Tsk 
Description No. 

RI 4011.03 
Evaluation of Duplicate, Deluted & 
Reanalzed Samples 

Evaluation of blanks 

Tabulation & Presentation of Evaluated Data 

UBOR 

Sen/ice 
Hours Area 

10 ENV COMP 
10 ENV COMP 

10 ENV COMP 
20 ENV COMP 
15 ENV COMP 

100 CLERICAL 

Emp. 
Class 

P-1 
P-2 

P-1 
P-1 
P-2 

C-1 

Hourly 
Rate 

$16.50 
$20.00 

$16.50 
$16.50 
$20.00 

$12.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

Unit 
Rate 

TOTAL 

Labor 

0.00 
165.00 
200.00 

0.00 
165.00 
330.00 
300.00 

0.00 
1,200.00 

Expenses 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 65 Labor & Exp Subtotals $2,360.00 $0.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

4.217.32 
16024 

v' 

0.00 
0.00 

185.90 

185.90 

$6,923.46 
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BUDGET E 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.12.2 
Preliminary RI Report 

Description 

RI 
Site Characterization 

Hydrogeology 

Technologies 

QAVQC 

Meeting W/ EPA 

Taskman 

Tsk 
No. 

4011.03 

UBOR 

Sen/ice 
Hours Area 

26 ENV COMP 
80 ENV COMP 
26 GEOLOGY 
80 GEOLOGY 
16 TECH 
26 GEOLOGY 
80 GEOLOGY 
20 GEOLOGY 

' 60 ENGINEER 

16 ENV COMP 
16 GEOLOGY 
8 ENV COMP 
8 GEOLOGY 

12 QA/QC 
8 ENGINEER 

16 ENV COMP 
16 ENV COMP 
16 GEOLOGY 
16 GEOLOGY 
32 PROJMAN 
10 GEOLOGY 

60 DRAFTING 
60 CLERICAL 
20 DATAMAN 

Emp. 
Class 

P-3 
P-2 
P-3 
P-2 
T2 
P-3 
P-2 
P-3 
P-3 

P-3 
P-3 
P-4 
P-4 
P-4 
P-4 
P-3 
P-2 
P-3 
P-2 
P-3 
P-3 

C-1 
C-1 
C-1 

Hourty 
Rate 

$23.00 
$20.00 
$23.00 
$20.00 
$18.00 
$23.00 
$20.00 
$23.00 
$23,00 

$23.00 
$23.00 
$28.00 
$28.00 
$28.00 
$28.00 
$23.00 
$20.00 
$23.00 
$20.00 
$23.00 
$23.00 

$12.00 
$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lunip 
1 Lump 

3 Lunches 

Unit 
Description 

Printing 
Phone/Fax 
Postage 

Per Diem 

Unit 
Rate 

$2,000.00 
$1,000.00 
$1,000.00 

$7.00 

TOTAL 

Latx>r Expenses 

598.00 
1,600.00 

598.00 
1,600.00 

288.00 
598.00 

1,600.00 
460.00 

1,380.00 
0.00 
0.00 
0.00 

368.00 
368.00 
224.00 
224.00 
336.00. 
224.00 
368.00 
320.00 
368.00 
320.00 
736.00 
230,00 

0,00 
0,00 

720.00 
720.00 
240,00 

0,00 
0,00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

2,000.00 
1,000.00 
1.000.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

21.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 568 Labor & Exp Subtotals $14,488.00 $4,021.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT. BASE 
AWARD FEE 

25,890.06 
983.74 

0.00 
0.00 

1,681.68 

TOTAL FEES 1,681.68 

TASK TOTAL $47,064.47 
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BUDGET E 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.12.2 
RI Report 

Description 

RI 
Revise Report 

QAVQC 

Meeting 

Tsk 
No. 

4011.03 

UBOR 

Sen îce 
Hours Area 

26 ENV COMP 
60 ENV COMP 
40 GEOLOGY 
80 GEOLOGY 
26 ENGINEER 
10 ENV COMP 
8 ENVCOMP 

10 GEOLOGY 
8 GEOLOGY 
8 QA/QC 

12 ENV COMP 
12 ENV COMP 
12 GEOLOGY 
12 GEOLOGY 

12 GEOLOGY 

20 GEOLOGY 
60 GEOLOGY 
20 ENV COMP 
60 ENV COMP 
32 PROJMAN 

40 DATAMAN 
100 CLERICAL 
80 CLERICAL 

Emp. 
Class 

P-3 
P-2 
P-3 
P-2 
P-3 
P-3 
P-4 
P-3 
P-4 
P-4 

P-3 
P-2 
P-3 
P-2 

P-3 

P-3 
P-2 
P-3 
P-2 
P-3 

C-1 
C-1 
C-1 

Houriy 
Rate 

$23.00 
$20.00 
$23.00 
$20.00 
$23.00 
$23.00 
$28,(X) 
$23.00 
$28.00 
$28.00 

$23.00 
$20.00 
$23.00 
$20.00 

$23.00 

$23.00 
$20.00 
$23.00 
$20.00 
$23.00 

$12.00 
$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 

2 Lunches 

1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Printing 
Postage 
Phone/Fax 

Per Diem 

Printing 
Postage 
Phone/Fax 

Unit 
Rate 

$2,000.00 
$1,000.00 
$1,000.00 

$7.00 

$500.00 
$100.00 
$500,00 

TOTAL 

Labor Expenses 

598.00 
1,200.00 

920.00 
1,600.00 

598.00 
230.00 
224.00 
230.00 
224.00 
224.00 

0.00 
276.00 
240.00 
276.00 
240.00 

0.00 
276.00 . 

0.00 
460.00 

1,200.00 
460.00 

1,200.00 
736.00 

0.00 
0.00 

480.00 
1,200,00 

960.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0,00 

2,000.00 
1,000.00 
1,000.00 

0.00 
0.00 
0.00 

14.00 
0.00 
o.ob 
0.00 
0.00 

500.00 
100.00 
500.00 

0.00 
0.00 
0.00 

Task Total LOE Hours: 528 Labor & Exp Subtotals $14,052.00 $5,114.00 

OVERHEAD 25.110.92 
f̂ CCOM 954,13 
SUBCONT. G&A 0.00 
SUBCONT BASE 0.00 
AWARD FEE 1.510.08 

TOTAL FEES 1.510.08 

TASK TOTAL $46,741.13 
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BUDGET E 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

Ecological Investigations and 
Ecological Assessment 

Description 

RA 
Contact Reg Agencies 
Record Terr. Species On-Site 
Model GW Loading to River 
Prepare Preliminary Ecol. Report 

Tsk 
No. 

4011.04 

UBOR 

Service 
Hours Area 

16 ENV COMP 
16 ENV COMP 
40 GEOLOGY 
20 ENV COMP 
20 ENV COMP 
12 ENV COMP 
4 ENV COMP 

32 CLERICAL 
16 DRAFTING 

Emp. 
Class 

P-2 
P-2 
P-2 
P-1 
P-2 
P-3 
P-4 

C-1 
C-1 

Hourly 
Rate 

$20.00 
$20.00 
$20.00 
$16.50 
$20.00 
$23.00 
$28.00 

$12.00 
$12.00 

EXPENSES 

No. 
Unit Units 

2 Days 
2 Days 

230 Miles 
1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Per Diem 
Lodging 

Printing 
Phone/Fax 
Shipping 

Unit 
Rate 

$26.00 
$40.00 

$0.23 
$120.00 
$100.00 
$100.00 

TOTAL 

Labor Expenses 

320.00 
320.00 
800.00 
330.00 
400.00 
276.00 
112.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

384.00 
192.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

52.00 
80.00 
51.75 

120.00 
100.00 
100.00 

0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 128 Labor & Exp Subtotals $3,134.00 $503.75 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

5.600.46 
212.80 

0.00 
0.00 

366.08 

366.08 

$9,817.09 
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BUDGET E5 
DATE: May 5. , 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.8 
Determination of 

Remedlatlor 

Description 

BA 
Calculate PRG's 
Prepare Report 

Preliminary 
1 Goals 

Tsk 
No. 

4011.04 

UBOR 

Service 
Hours Area 

40 ENV COMP 
32 ENV COMP 
4 ENV COMP 
2 ENV COMP 

24 CLERICAL 

Emp. 
Class 

P-1 
P-2 
P-3 
P-4 

C-1 

Hourly 
Rate 

$16.50 
$20.00 
$23.00 
$28.00 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 

Unit 
Description 

Printing/Fax 
Shipping 

Unit 
Rate 

$50.00 
$50.00 

TOTAL 

Labor 

660.00 
640.00 
92.00 
56.00 
0.00 
0.00 
0.00 

288.00 

Expenses 

0.00 

tn
 

tn
 

o 
o 

o 
o 

o 
o 

o 
8 

8 
8 

8 
8 

8 
8 

Task Total LOE Hours: 78 Labor & Exp Subtotals $1,736.00 $100.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

3.102.23 
117.87 

.. 

0.00 
0,00 

223.08 

223,08 

$5,279.19 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 2.9 
Baseline Risk Assessment 

Description 

RA 

2.9.1 Chemicals of Concern 

2.9.2 Toxicity Assessment 

2.9.3 Exposure Assessment GW Model 

Exp. Calculation 

2.9.4 Risk Characterization 

2.9,5 Ecological Assessment 

Tsk 
No. 

4011.04 

UBOR 

Sen/ice 
Hours Area 

120 ENV COMP 
50 ENGINEER 
40 ENV COMP 
8 ENV COMP 

120 ENV COMP 
20 ENV COMP 
60 GEOLOGY 
20 GEOLOGY 
4 GEOLOGY 

100 ENV COMP 
40 ENV COMP 

80 ENV COMP 
70 ENV COMP 
15 ENV COMP 
40 ENV COMP 
40 GEOLOGY 
40 ENV COMP 
20 ENV COMP 
40 PROJMAN 

iOO CLERICAL 

Emp. 
Class 

P-1 
P-1 
P-2 
P-3 
P-2 
P-3 
P-1 
P-2 
P-3 
P-1 
P-2 

P-1 
P-2 
P-3 
P-1 
P-2 
P-2^ 
P-3 
P-3 

C-1 

Houriy 
Rate 

$16.50 
$16.50 
$20.00 
$23.00 
$20.00 
$23.00 
$16.50 
$20.00 
$23.00 
$16.50 
$20.00 

$16.50 
$20.00 
$23.00 
$16.50 
$20.00 
$20.00 
$23,00 
$23.00 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Printing 
PhoneVFax 
Shipping 

Unit 
Rate 

9 

$500.00 
$500.00 
$500.00 

TOTAL 

Labor Expenses 

0.00 
1,980.00 

825.00 
800.00 
184.00 

2,400.00 
460.00 
990.00 
400.00 

92.00 
1,650.00 

800.00 
0.00 

1.320.00 
1.400.00 

345.00 
660.00« 
800,00 
800,00 
460,00 
920,00 

0,00 
0.00 
0.00 
0.00 

1.200.00 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

500.00 
500.00 
500.00 

0.00 
0.00 

Task Total LOE Hours: 927 Ubor & Exp Subtotals $18,486.00 $1,500.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

33.034.48 
1.255.20 

0.00 
0.00 

2.651.22 

2.651.22 

$56,926.90 
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BUDGET E 
DATE: May 5. ,, 

ATE FOR ALBION-SHERIDAN TWP WORKPLAN 

WORK PLAN SECTION: 2.5.12 (OPTIONAL) 
Air Investigation 

Tsk 
Description No. 

RA 4011.04 
2.5.12 Air Modeling 

UBOR 

Service 
Hours Area 

110 ENV COMP 
30 ENV COMP 

Emp. 
Class 

P-2 
P-3 

Hourly -
Rate 

$20.00 
$23.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

-

Unit 
Rate. 

TOTAL 

. 
Labor Expenses 

2.200.00 0.00 
690.00 0.00 

0.00 0.00 
0.00 0.00 
0.00 0.00 
0.00 0.00 
0.00 0.00 
0.00 0.00 

Task Total LOE Hours: 140 Labor & Exp Subtotals $2,890.00 $0.00 

OVERHEAD 5,164.43 
FCCOM 196.23 
SUBCONT. G&A 0.00 
SUBCONT BASE 0.00 
AWARD FEE 400.40 

TOTAL FEES 400.40 

TASK TOTAL $8,651.06 
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BUDGET E' 
DATE: May 5, . 

ATE FOR ALBION-SHERIDAN TWP WORKPLAN 

WORK PLAN SECTION: 2.11 
Act 307 Data 

Description 

RA 
Background Calculation 

Compairison to Applicable Criteria 

Library Computer Time 

Tsk 
No. 

UBOR 

Service 
Hours Area 

4011.04 
40 ENV COMP 
8 ENV COMP 

50 ENV COMP 
24 ENV COMP 
12 ENV COMP 

20 CLERICAL 

Emp. 
Class 

P-1 
P-2 
P-1 
P-2 
P-3 

C-1 

Hourly 
Rate 

$16.50 
$20.00 
$16.50 
$20.00 
$23.00 

$12.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

Unit 
Rate 

TOTAL 

Labor Expenses 

660.00 0.00 
160,00 0,00 
825.00 0,00 
480.00 0.00 
276,00 0,00 

0,00 0,00 
0,00 0.00 

240,00 0.00 

Task Total LOE Hours: 134 Labor & Exp Subtotals $2,641.00 $0.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

4,719.47 
179.32 

v» 

0.00 
0.00 

383.24 

383.24 

$7,923.03 
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BUDGET E 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.1.1 
Preliminary Remediation Tech. 

Description 

Feasibllllty Study 

Tsk 
No. 

4011.05 

UBOR 

Service 
Hours Area 

4 ENGINEER 
40 ENGINEER 
16 ENGINEER 
16 ENGINEER 

20 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

C-1 

Houriy 
Rate 

$28.00 
$23.00 
$20.00 
$16.50 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
250 Miles 

2 Days 
2 Days 

Unit 
Description 

Phone/Fax 

Per Diem 
Lodging 

Unit 
Rate 

-

$100.00 
$0.23 

$26.00 
$40.00 

TOTAL 

Labor 

112.00 
920.00 
320.00 
264.00 

0.00 
0.00 
0.00 
0.00 
0.00 

240.00 

Expenses 

0.00 
0.00 
0.00 
0.00 

100.00 
56.25 
52.00 
80.00 
0.00 
0.00 

Task Total LOE Hours: 76 Labor & Exp Subtotals $1,856.00 $268.25 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

3,316.67 
126.02 

, - • ; 

0.00 
0.00 

217.36 

217.36 

$5,804.30 
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BUDGET E' 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.1.2 
Development of Alternatives 

Description 

Feasibility Study 

Tsk 
No. 

UBOR 

Service 
Hours Area 

4011.05 
4 ENGINEER 

36 ENGINEER 
16 ENGINEER 
36 ENGINEER 

20 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

C-1 

Hourly 
Rate 

$28.00 
$23.00 
$20.00 
$16.50 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 

Unit 
Rate 

$100.00 
$100.00 

TOTAL 

Labor 

112.00 
828.00 
320.00 
594.00 

0,00 
0,00 

240,00 

Expenses 

0,00 
0.00 
0.00 
0.00 

100.00 
100,00 

0,00 

Task Total LOE Hours: 92 Labor & Exp Subtotals $2,094.00 $200.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

3,741.98 
142.18 

»•"-

0.00 
0.00 

263.12 

263.12 

$6,441.28 
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BUDGET E 
DATE: May 5. 

\TE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.1.3 
Initial Screening of Alternatives 

Description 

Feasibility Study 

Tsk 
No. 

UBOR 

Sen/ice 
Hours Area 

4011.05 
16 ENGINEER 
64 ENGINEER 
32 ENGINEER 
32 ENGINEER 

20 GRAPHICS 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

C-1 

Houriy 
Rate 

$28.00 
$23.00 
$20.00 
$16.50 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 

Unit 
Description 

Phone 

Unit 
Rate 

$100.00 

TOTAL 

Labor Expenses 

448.00 0.00 
1.472.00 0.00 

640.00 0.00 
528.00 0.00 

0.00 0.00 
0.00 100.00 
0.00 0.00 

240.00 0.00 

Task Total LOE Hours: 144 Labor & Exp Subtotals $3,328.00 $100.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

5.947.14 
225.97 

*'• 

0.00 
0.00 

411.84 

411.84 

$10,012.95 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E' 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.1.4 
Remediai Alternatives Array Document 

Tsk 
Description No. 

Feasibility Study 4011.05 

^ 

UBOR 

Service 
Hours Area 

8 ENGINEER 
80 ENGINEER 
20 ENGINEER 

136 ENGINEER 

24 PROJMAN 

40 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

P-3 

C-1 

Hourly 
Rate 

^ 

$28.00 
$23.00 
$20.00 
$16.50 

$23.00 

$12.00 

EXPENSES 

No. 
Unit Units 

2 
2 Each 
1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Per Diem 
Airfare to Chicago 
Shipping 
Phone/Fax 
Printing 

Unit 
Rate 

$26.00 
$250.00 
$100.00 
$500.00 
$200.00 

TOTAL 

LBbor 

224.00 
1.840.00 

400.00 
2.244.00 

0.00 
0.00 
0.00 
0.00 
0.00 

552.00 
0:00 

480.00 

Expenses 

0.00 
0.00 
0.00 
0.00 

52.00 
500.00 
100.00 
500.00 
200.00 

0.00 
0.00 
0.00 

Task Total LOE Hours: 268 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$5,740.00 

10.257.38 
389.75 V 

$1,352.00 

0.00 
0.00 

766.48 

766.48 

$18,505.61 

C:VARCSVablion1.wk1 Revised 06-fitoy-92 



BUDGET E 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.1.5 
Data Requirements 

Description 

Feasibility Study 

Dataman 

Tsk 
No. 

UBOR 

Service 
Hours Area 

4011.05 
2 ENGINEER 

20 ENGINEER 
20 ENGINEER 

20 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 

C-1 

Hourly 
Rate 

$28.00 
$23.00 
$20.00 

$12.00 

EXPENSES 

No. 
Unit Units 

Unit 
Description 

Unit 
Rate 

TOTAL 

Labor Expenses 

56,00 0,00 
460,00 0,00 
400.00 000 

0.00 0.00 
0.00 0.00 

240.00 0.00 

Task Total LOE Hours: 42 Labor & Exp Subtotals $ 1,156.00 $0.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

2,065.77 
78.49 

v' 

0.00 
0.00 

120.12 

120.12 

$3,420.38 

C:\ARCS\ablion1.wk1 Revised 06-May-92 
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BUDGET E' 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.2.1 
Remedial Alternative Detailed Analysis 

Tsk 
Description No. 
Feasibility Study 4011.05 

UBOR 

Service 
Hours Area 

24 ENGINEER 
200 ENGINEER 
80 ENGINEER 

120 ENGINEER 

40 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

C-1 

Hourly 
Rata 

$28.00 
$23.00 
$20.00 
$16.50 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 

Unit 
Rate 

• 

$50.00 
$200.00 

TOTAL 

Labor 

672.00 
4.600.00 
1.600.00 
1.980,00 

0,00 
0.00 
0.00 
0,00 

480,00 

Expenses 

0.00 
0.00 
0.00 
0.00 

50.00 
200.00 

0.00 
0.00 
0.00 

Task Total LOE Hours: 424 Labor & Exp Subtotals $9,332.00 $250.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

16.676.28 
633.64 

» • 

0.00 
0.00 

1.212.64 

1.212.64 

$28,104.57 

C:VARCSVabllon1.wk1 Revised 06-May-92 



BUDGET E 
DATE: fktey 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.2.2 
Comparative Aval. 

Description 

Feasibility Study 

of Acceptable Alternatives 

Tsk 
No. 

4011.05 

UBOR 

Sen/ice 
Hours Area 

24 ENGINEER 
180 ENGINEER 
80 ENGINEER 

180 ENGINEER 

20 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

C-1 

Houriy 
Rate 

$28.00 
$23.00 
$20,00 
$16.50 

$12.00 

EXPENSES 

No. 
Unit Units 

1 Lump 
1 Lump 

Unit 
Description 

Printing 
Phone/Fax 

Unit 
Rate 

$100.00 
$200,00 

TOTAL 

Labor Expenses 

672.00 0.00 
4,140.00 0.00 
1,600.00 0 00 
2,970.00 0.00 

0,00 100,00 
0,00 200.00 
0.00 0.00 

240.00 0.00 

Task Total LOE Hours: 464 Labor & Exp Subtotals $9,622.00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT. BASE 
AWARD FEE 

17,194.51 
653.33 

$300.00 

0.00 
0.00 

1,327.04 

TOTAL FEES 1,327.04 

TASK TOTAL $29,096.69 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E 
DATE: May 5, 

'ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.3.1 
Draft Feasibility Study Report 

Description 

Feasibility Study 

Tsk 
No. 

4011.05 

UBOR 

Sen/k» 
Hours Area 

32 ENGINEER 
160 ENGINEER 
32 ENGINEER 

184 ENGINEER 
20 PROJMAN 

100 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 
P-3 

C-1 

Hourly 
Rate 

$28.00 
$23.00 
$20.00 
$16.50 
$23.00 

$12.00 

EXPENSES 

No. 
Unit Units 

2 
2 Each 
1 Lump 
1 Lump 
1 Lump 
1 Lump 

Unit 
Description 

Per Diem 
Airfare to Chicago 
Phone/Fax 
Printing 
Shipping 
Misc 

Unit 
Rate 

$26.00 
$250.00 
$500.00 
$500.00 
$250.00 
$500.00 

TOTAL 

Labor 

896.00 
3,680.00 

640.00 
3,036.00 

460.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

1,200.00 

Expenses 

0.00 
0.00 
0.00 

• 0.00 
0.00 

52.00 
500.00 
500.00 
500.00 
250.00 
500.00 

0.00 
0.00 

Task Total LOE Hours: 428 Labor & Exp SubtoUls $9,912.00 $2,302.00 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

17,712.74. 
673.02 

0.00 
0.00 

1,224.08 

1,224.08 

$31,823.85 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGETE 
DATE: May 5, 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 3.3.3.2 
Revised Feasibility Study Report 

Description 

Feasibility Study 

Tsk 
No. 

4011.05 

UBOR 

Servtee 
Hours Area 

20 ENGINEER 
40 ENGINEER 
32 ENGINEER 
56 ENGINEER 

16 PROJMAN 

60 CLERICAL 

Emp. 
Class 

P-4 
P-3 
P-2 
P-1 

P-3 

C-1 

Houriy 
Rate 

$28.00 
$23.00 
$20.00 
$16.50 

$23.00 

$12.00 

EXPENSES 

No. 
Unit 

1 

Units 

Lump 

Unit Unit 
Description Rate 

LS Report Prod. Communications $2,000.00 

TOTAL 

Ubor 

560.00 
920.00 
640.00 
924.00 

0.00 
0.00 

368,00 
0,00 
0.00 
0.00 
0.00 
0.00 

720.00 

Expenses 

0.00 
0.00 
0.00 
0.00 

2,000.00 
0.00 
000 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 164 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$4,132.00 

7,383.88-
280.56 

$2,000.00 

0.00 
0.00 

469.04 

469.04 

$14,265.49 

C:VARCSVablion1.wk1 Revised 06-May-92 



BUDGET E 
DATE: May 5. 

ATE FOR ALBION-SHERIDAN TWP WORK PLAN 

WORK PLAN SECTION: 

Description 

Proiect Management 

Assumes approximately 26 Hours 
per month (schedule projected for 
32 months) 

Meetings 
8 meetings with 2 people in Chicago 

8 meetings with 3 people in Grand Rapids 

Tsk 
No. 

4011.06 

UBOR 

Service 
Hours Area 

510 PROJMAN 
160 GEOLOGY 
160 GEOLOGY 

80 PROJMAN 
80 GEOLOGY 

80 PROJMAN 
80 GEOLOGY 
60 GEOLOGY 

Emp. 
Class 

P-3 
P-3 
P-2 

P-3 
P-3 

P-3 
P-3 
P-2 

Hourly 
Rate 

$23.00 
$23.00 
$20.00 

$23.00 
$23.00 

$23.00 
$23.00 
$20.00 

EXPENSES 

No. 
Unit Units 

32 Months 
32 Months 
32 Months 

1 Lump 

16 Trips 
16 

24 Lunches 

Unit 
Description 

Phone/Fax 
Printing 
Shipping 
Misc 

Per Diem 

Per Diem 

Unit 
Rate 

$30.00 
$20.00 
$10.00 

$300.00 

$250.00 
$26.00 

$7.00 

TOTAL 

Labor Expenses 

0.00 
11.730.00 
3.680.00 
3.200.00 

0.00 
0.00 
0.00 
0.00 
0.00 

1.840.00 
1.840.00 

0.00 
0.00 

1.840.00 
1,840.00 
1,600.00 

0.00. 

0.00 
0.00 
0.00 
0.00 

960.00 
640.00 
320.00 
300.00 

0.00 
0.00 
0.00 

4.000.00 
416.00 

0.00 
0.00 
0,00 

168.00 

Task Total LOE Hours: 1230 Labor & Exp Subtotals 

OVERHEAD 
FCCOM 
SUBCONT G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

$27,570.00 

49.267.59 
1.872.00 

$6,804.00 

0.00 
0.00 

3.517.80 

3.517.80 

$89,031.39 

C.\ARCS\ablton1.wk1 Revised 06-May-92 



BUDGET E' ATE FOR ALBION-SHERIDAN TWP WORK PLAN 
DATE: May 5. 

WORK PLAN SECTION: 3.4 

Description 

Post R/FS Support 

Tsk 
No. 

UBOR 

Sen/ice 
Hours Area 

4011.07 

40 GEOLOGY 
40 GEOLOGY 
40 ENV COMP 
40 ENV COMP 
40 ENGINEER 
40 ENGINEER 
60 PROJMAN 

Emp. 
Class 

P-3 
P-2 
P-3 
P-2 
P-3 
P-2 
P-3 

Hourly 
Rate 

$23.00 
$20.00 
$23.00 
$20.00 
$23.00 
$20.00 
$23.00 

EXPENSES 

No. 
Unit Units 

Unit . . 
Description 

Unit 
Rate 

TOTAL 

Labor Expenses 

0.00 
920.00 
800.00 
920.00 
800,00 
920,00 
800,00 

1.380,00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0,00 
0.00 
0.00 V 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0,00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

Task Total LOE Hours: 300 Labor & Exp Subtotals $6,540.00 $0^00 

OVERHEAD 
FCCOM 
SUBCONT. G&A 
SUBCONT. BASE 
AWARD FEE 

TOTAL FEES 

TASK TOTAL 

11,686.98 
444.07 

0.00 
0.00 

858.00 

856.00 

$19,529.05 

CAARCSVablionl.wkl Revised 06-May-92 




